

# CONTRACT AMENDMENT Quality Assurance Statement of Work for MSA #2020-07 RFP #2020-01 Enterprise Solutions IT Professional Services June 26, 2020

#### STANDARD AGREEMENT AMENDMENT

("Amendment")

1	AGREEMENT NUMBER
ı	2020 07 02

1. This Amendment to the above referenced Agreement is entered into between Western Climate Initiative, Inc. (WCI, Inc.) and the Contractor named below:

#### CONTRACTOR'S NAME

#### **IMPACTQA**

2. Effective Date of June 26, 2020 Amendment is:

3. The maximum amount of the Agreement is:

4. The parties agree to amend the Agreement and incorporate the following documents (and any documents or exhibits attached thereto) set forth below. All capitalized terms not defined herein are given the meanings set forth in the Agreement.

Amendment to the Agreement

Exhibit A: Attachment A – Scope of Work and Work Authorization Exhibit B: Section C (Auction Project Budget Detail) of Attachment B

Exhibit C: Attachment F - Contractor's Technical and Cost Proposal for the

**Auction Project** 

#### IN WITNESS WHEREOF, this Amendment has been executed by the parties hereto.

CONTRACTOR		WCI, Inc. Use Only
CONTRACTOR'S NAME (if other than an individual, state whether a corpora		
IMPACTQA		
BY (Authorized Signature	DATE SIGNED(Do not	
Signature on File	type) 06 25 20	
PRINTED NAME AND TITLE OF PERSON SIGNIN		
Jyoti Prasad Bhatt, CEO		
ADDRESS		
597 5th, Ave., 12th Floor, New York, NY 10017		
CONTRACTEE		
CONTRACTEE'S NAME		
Western Climate Initiative, Inc.	1	
BY (Authorized Signature)	DATE SIGNED(Dg not	
Greg Tamblyn	type) Co/2Co/20	
Signature on File		
Address		
980 9th Street, Suite 1600, Sacramento, CA 95814		

# Exhibit A

{Details have been removed from the public document for business confidentiality and business sensitive information}

# Auction Platform Statement of Work Quality Assurance

Request for Proposal RFP#: 2020-01



AUCTION PROJECT PLATFORM
STATEMENT OF WORK (SOW) RELEASE:
MAY 12, 2020





# Auction Project Platform - Statement of Work - Quality Assurance

# **Table of Content**

Overview of the Auction Project Platform	3
Services to be Provided	3
Contractor Deliverables	5
L. Kick-off Meeting Deliverables.  P. Technical deliverables:  B. Project:  WCI, Inc. Deliverables	
Project Deliverables  Development/ Testing Deliverables  Project Plan and Work Schedule	11
3	Services to be Provided  Contractor Deliverables  Kick-off Meeting Deliverables  Technical deliverables:  Project:  WCI, Inc. Deliverables  Project Deliverables  Development/ Testing Deliverables


#### Exhibit B

# C. Auction Project Budget Detail

A top-level summary of the fees for the Auction Project is as follows:

Activity	Cost
Platform Development	
Testing	
Scope Change Budget	
Support & Maintenance for	
200 hours of testing	
TOTAL Not-to-Exceed	
COST	

Budget Detail for each deliverable and milestone for this task will be added to this Exhibit once finalized by the parties.



# Exhibit C

{Details have been removed from the public document for business confidentiality and competitiveness reasons.}



# **Response For:**

**RFP Title: Auction Project SoW Quality Assurance** 

RFP No: 2020-01

Submission Date: 06/10/2020

Submitted By: Impact QA LLC

# Proposal Submitted to:

WCI, Inc. 980 9<sup>th</sup> Street, Ste 1600, Sacramento, CA, 95814 Email: rfp@wci-inc.org

#### Proposal submitted by:

Jyoti Prasad Bhatt ImpactQA



# Table of Contents

1. Ti	itle Page	2
2. To	echnical Proposal	3
В.	. Proposed Solution to the Business and Technical Requirements	24
C.	. Project Deliverables	38
D.	. Timeline with milestones, deliverables and cost	39
E.	. Resumes of Key Personnel and Other Personnel	39
3. Fe	ee Proposal for the SOW	44
3.	.1 Post Production Support	46
Atta	chments	47
•	Project Manager	47
•	QA Lead/DB	47
•	Sr. QA Engineer	47
•	Sr. QA Engineer	47
•	Quality Assurance	47
•	QA Engineer (Accessibility Testing)	47
•	QA Engineer (Auctions)	47
•	IQA_Automation_Lead_6Yrs	47
•	IOA Automation Test Engineer 3Yrs	47